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GOVERNING SPECIFICATIONS

ALL WORK WILL BE DONE IN ACCORDANCE WITH THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION, DIVISION OF HIGHWAYS STANDARD
SPECIFICATIONS ROADS AND BRIDGES, ADOPTED 2010, AS AMENDED BY WEST VIRGINIA DEPARTMENT OF TRANSPORTATION, DIVISION OF
HIGHWAYS SUPPLEMENTAL SPECIFICATIONS, DATED JANUARY 1, 2012. THE CONTRACT DOCUMENTS AND THE CONTRACT PLANS ARE THE
GOVERNING PROVISIONS APPLICABLE TO THIS PROJECT

VERIFICATION OF DIMENSIONS

THE CONTRACTOR IS RESPONSIBLE FOR VERIFICATION OF ALL PLAN AND ELEVATION DIMENSIONS PRIOR TO ORDERING MATERIALS FOR THE
CONSTRUCTION OF VARIOUS BID ITEMS ON THIS PROJECT.

DRAINAGE

THE CONTRACTOR SHALL MAINTAIN WORKING STORM DRAINAGE SYSTEMS THROUGHOUT THE WORK AREAS AT ALL TIMES DURING
CONSTRUCTION. THE WORKING SYSTEM MAY CONSIST OF THE EXISTING STORM DRAINAGE SYSTEM, THE PROPOSED STORM DRAINAGE SYSTEM,
OR A COMBINATION THEREOF. NO ADDITIONAL PAYMENT OR COMPENSATION WILL BE MADE FOR THIS WORK.

ALL DRAINAGE OUTLET STRUCTURES SHALL BE FIELD ADJUSTED AS REQUIRED TO MATCH EXISTING GROUND AS DIRECTED BY THE ENGINEER,
UNLESS OTHERWISE NOTED.

ALL EXISTING DRAINAGE SHALL BE FIELD VERIFIED BY THE CONTRACTOR.

WORKING HOURS

THE CONTRACTOR SHALL COORDINATE WITH HUNTING VA MEDICAL CENTER PERSONNEL TO DETERMINE ALLOWABLE AND PROHIBITED WORK
HOURS.

CLEARING AND GRUBBING

“CLEARING AND GRUBBING” INCLUDES THE REMOVAL OF THE TREES, VEGETATION, GUARDRAIL, FENCING, INLETS, DRAINAGE STRUCTURES, SIGN
POSTS, SIGNS AND ANY OTHER ITEMS REQUIRED WITHIN THE CONSTRUCTION LIMITS. THE CONTRACTOR IS ALSO REQUIRED TO “CLEAR ONLY” A
MAXIMUM OF 10 FEET OUTSIDE THE CONSTRUCTION LIMITS WITHIN THIS LUMP SUM BID ITEM.

REMOVAL OF DEBRIS FROM ANY LOCATIONS THAT WERE USED AS A DUMP SITE IS TO BE INCLUDED IN THE LUMP SUM BID PRICE FOR
'CLEARING AND GRUBBING”.

ALL EXISTING FEATURES THAT ARE TO BE REMOVED DURING THE CONSTRUCTION SHALL BECOME PROPERTY OF THE CONTRACTOR. ALL VOIDS
CREATED BY SUCH REMOVAL SHALL BE BACKFILLED WITH RANDOM MATERIAL AS DIRECTED BY THE ENGINEER. THE COST OF REMOVAL AND
FILLING OF VOIDS SHALL BE INCLUDED IN THE LUMP SUM BID PRICE FOR “CLEARING AND GRUBBING”.

BENCH MARKS

THE CONTRACTOR SHALL ATTEMPT TO HOLD BENCH MARK LOCATIONS THROUGHOUT THE LIFE OF THE PROJECT. IN THE EVENT THAT A BENCH
MARK IS DISTURBED, THE CONTRACTOR, AS DIRECTED BY THE PROJECT ENGINEER, WILL RELOCATE OR REESTABLISH THE BENCH MARK. NO
ADDITIONAL PAYMENT OR COMPENSATION WILL BE MADE FOR THIS WORK.

VERIFICATION OF CROSS SECTION

THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING THE EXISTING GROUND LINE AS SHOWN ON THE CROSS SECTIONS PRIOR TO THE START OF
CONSTRUCTION.
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GENERAL NOTES:
1) CONTRACTOR IS RESPONSIBLE FOR PREPARING THE ACCESS ROAD AND LAY DOWN AREAS. THE
CONTRACTOR WILL ALSO BE REQUIRED TO RESTORE THESE AREAS UPON COMPLETION OF THE PROJECT.
2) WESTERN ACCESS ROAD IS NOT SUITABLE FOR LARGE VEHICLES OR CONSTRUCTION EQUIPMENT. THIS
ROUTE IS TO BE LIMITED TO LIGHT DUTY VEHICLE TRAFFIC ONLY.
3) DUE TO CONSTRAINTS WITH TRAFFIC AND PARKING, CONCRETE WORK WILL BE PERMITTED ONLY DURING
THE WEEKENDS. LOCATION OF THE CONCRETE PUMP TO BE AS SHOWN. ALTERNATIVELY, PUMP CAN BE
LOCATED AT THE LAY DOWN AREA.
4) STEEL DELIVERIES CAN ONLY BE PERFORMED DURING WEEKENDS OR EVENINGS. COORDINATION WITH
HOSPITAL PERSONNEL IS REQUIRED PRIOR TO ALL DELIVERIES.
5) IT IS ANTICIPATED THAT STEEL PILING WILL HAVE TO BE MOVED FROM THE LAY DOWN AREA WITHOUT THE
USE OF A CRANE.
6) ALL CONCRETE TO BE 4,000 PSI.
7) ALL STEEL TO BE 50,000 PSI YIELD STRENGTH
8) THE OWNER SHALL PROVIDE A QUALITY CONTROL REPRESENTATIVE TO OBSERVE ALL DRILLING AND
CONCRETE PLACEMENT.
9) ALL DISTURBED AREAS TO BE SEEDED AND MULCHED AS FOLLOWS:

SEED - LOCAL CONTRACTOR'S MIX

LIME - MINIMUM APPLICATION RATE OF 1 TON PER ACRE

FERTILIZER - MINIMUM APPLICATION RATE OF 500 IBS PER ACRE

MULCH - STRAW OR HYDRO SEED MIX
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